ADDENDUM NO. 1

TO: All Prospective Bidders

BID NO.: FB-00123

TITLE: Chillers, Auxiliary Equipment, Water Treatment — Full Service Contract

BID OPENING DATE: September 22, 2014

This Addendum No. 1 becomes part of the above mentioned bid.

Please note the following change(s):

1,

2.

The bid opening date has been changed to Friday, October 3, 2014 at 6:00 p.m.

The following sites have been modified (2, 3, 4, 6, and 12). A new Section 4 - Bid Submittal is attached illustrating these
changes.

Section 2.7. The following site information provided in this section has been revised as follows.

Site ‘Department Location
12 Miami Dade Aviation Building 3092 CCPE

Section 2.21 should read as follows:

Maintenance and repair of controls which are part of the Building Management System. However, the successful bidder(s)
should inspect and service the controls as specified in section 3.6., and if any deficiencies are identified, the bidder shall
immediately notify the Project Manager.

Section 3.6.2.A.5 should read as follows:
“Bidder(s) shall be responsible for monitoring the Glycol ratio per section 3.6.1 and notifying the County upon any changes or

recommendations. Any loss of glycol due to the bidder's or bidder's subcontractors actions i.e. inspections, negligence etc.
shall be the responsibility of the successful bidder”,

The following is a list of questions and answers:

Question 1 Explain the extent of paragraph 2.19, "M.C. Responsible wages". Does the successful bidder has to abide by the pay

rates set by the county?

Answer: Yes, bidders are to comply with all requirements listed in Section 2-11.16 of the code of Miami-Dade County.




Question 2

Answer:
Question 3
Answer:
Question 4
Answer:

Question 5

Answer;

Question 6

Answer

Question 7

Answer;
Question 8
Answer;

Question 9

Answer:

Question 10

Answer:

Question 11

Answer:

Paragraph 2.9 sfipulates that the successful bidder to report deficiencies within 60 days of award of contract to have the
existing contractor take care of these. However we understand that the pumps, cooling tower, water treatment are not
part of the scope of the present contract. What happens if some of these are found defective?

Please review section 3.2.A

Does the EMS system (if any) is in the scope of the new Contract?

Please review section 2.21,

Please confim that payments will be made on a monthly basis as shown in paragraph 2.6 7

Yes

Confirm that if a femporary chiller or tower, etc. are needed to keep the facility running, the contractor will be responsible
to install? taps if these are not installed.

Yes, see Section 3.6.3.M.

Paragraph 3.6.2 requires that the successful bidder reports defects on a bimonthly basis of problems with the structural
components of the Coaling Towers, Please explain?

Bidder shall perform as indicated in Section 3.6.

Paragraph 3.7 Eddy Current tests. The scope calls for tests every three years. Confirm that two tests will be required
during the term of the new contract,

Yes

Can you please share the Sign in Sheet from the Pre-Bid Meeting.

Three attendance sheets have been included as part of this addendum.

Section 2.5: fixed and firm hourly rate and mark up percentages provided in section 4.

Johnson Controls requests that provision be made to allow for escalation of the hourly rates based at a
commonly used industry standard. This is an extended contract and having this flexibility assures all parties are
duly compensated, while establishing a solid starting point. _

Hourly rates will continue to be as listed in the solicitation.

Site and Equipment Listing:

a. JCl is seeking Cooling Tower Tonnage details for Site 1,2,3,4,5,7,8,9,10,11,12,13

b. JCI Is seeking Cooling Tower Fan Motor Size details for Site 1,2,3,4,5,7,8,9,10,11,12,13

c. JCl is seeking listing of Cooling Tower VFD's installed for Sites Site 1,2,3,4,5,7,8,9,10,11,12,13

This information is not currently available.

Site 3 Bidg #43: Only 1 Chiller listed. JC| is seeking fo confirm that initial RFP response will be based on only 1
Chilter? How will second chiller when put online be handled?

Section 4(A) ~ Bid submittal — Site 3 has been revised to show only one chiller, Once the second chiller is put
online will be handled as stated in section 2.17.A




Question12  Site #6, Bldg 707: Existing Cooling tower is not functioning, there is a temporary Cooling Tower installed. How
should this equipment be accounted for in this RFP? Secondly, what is the planned corrective actions planned
for the Cooling Tower?

Answer: Section 4(A) — Bid submittal site 6 has been revised to not show any cooling towers. At some point there will be
permanent fowers that will be added to the service agreement as stated in section 2.17.A

Question 13 Due to the quantity and magnitude of this contract will this bid date be extended?

Answer. Pue date has been extended, please see new date above.
All terms, covenants and conditions of the subject sclicitation and any addenda issued thereto shall apply, except to the
extent herein amended.

Miami-Dade County
ay

Yiily Chalx-Ramirez
ProcurementiContracting Officer

cc. Clerk of the Board
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